





4585 Coleman Street

PO Box 1157

Bismarck, ND 58502-1157
701 355 8400
kljeng.com
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April 6, 2021

Randy Bina

Executive Director

Bismarck Parks and Recreation District
400 East Front Avenue

Bismarck, ND 58504

Re: Bid Opening Results; Silver Ranch Neighborhood Park
Dear Randy:

Bids for the construction of the Silver Ranch Neighborhood Park were due on April 6, 2021 at 9:00
am. The project was advertised three times in the Bismarck Tribune with the advertisement(s)
running on March 16, March 23, & March 30, 2021. Construction costs were requested for two Base
Bids and one Alternate Bid as follows:

e Schedule 1 - Base Bid: Playground, Picnic Shelter, Concrete Trail to Platinum Street,
Irrigation System, & Misc. Items

e Schedule 2 — Base Bid: District Greenway Trail from Neighborhood Park south to Gold Drive
Schedule 2 - Alternate 1: District Greenway Trail from Neighborhood Park north to
Silbernagel Drive

The Engineer’s Opinion of Probable Cost is loosely based on 2020 bid prices, with adjustments for
bids received earlier in 2021, as follows:

e Schedule 1 - Base Bid: $394,532.00

e Schedule 2 — Base Bid: $159,538.50

e Schedule 2 - Alternate 1: $68,780.25

e TOTAL Base Bids + Alternates = $622,850.75

One (1) bid was submitted, opened, and read aloud and is summarized as follows:

Northwest Contracting, Inc.
e Schedule 1 - Base Bid: $447,341.50
e Schedule 2 — Base Bid: $150,919.55
e Schedule 2 - Alternate 1: $71,474.25
e TOTAL Base Bids + Alternates = $669,735.30

Northwest Contracting, Inc. submitted a responsible bid which totals slightly higher than the
Engineer’s Opinion of Probable Cost but still within an anticipated range. We recommend the Park
Board award both Base Bids and the Schedule 2-Alternate 1 to Northwest Contracting, Inc.
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All work except the north most 250-feet of the District Greenway Trail is scheduled to be complete
on or before October 14, 2021. Final completion of the north most 250-feet of the District
Greenway Trail is scheduled to be complete on or before October 13™", 2022 to accommodate the
Developers schedule for construction of Silbernagel Drive.

We will plan to present the results of the bid opening and summary to the Park Board at their
regularly scheduled meeting on April 15%, 2021.

If you have any questions, please contact our office.

Sincerely,
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Brad Krogstad, PE
Project Manager

Enclosure(s): Bid Tabulation, Site Layout Exhibit
Project #: 2104-00134
cc: file
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Bids to be Opened: April 6™, 2021 9:00 AM CT

Silver Ranch Park
Bismarck Parks and Recreation District
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Add. | Add. | Add. | Add. Prior Approval to quote Schedule 1: Schedule 2: Schedule 2: Total All
Bidder Name Contractor’s Base Bid Base Bid Alternate 1
1 2 3 4 License Bid Bond | (Playground Equipment)
Northwest Contracting Inc. X X X | X X X X (Burke) »447,341.50 $150,919.55 $71,474.25 $669,735.30
Engineer’s Estimate | $394,532.00 $ 159,538.50 $ 68,780.25 $ 622,850.75

ENGINEERING, REIMAGINED
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Bid Letting

Project: Silver Ranch Park (2104-00134)

Attending Representing Phone/Email

Randy Bina BPRD 701-319-3156 /
rbina@bisparks.org

David Mayer BPRD 701-202-6253 /
dmayer@bisparks.org

Kathy Feist BPRD 701-222-6784 /
kfeist@bisparks.org

Brad Krogstad KLJ 701-355-8437 /
brad.krogstad@kljeng.com

Andrew Werder KLJ 701-355-8742 /

andrew.werder@kljeng.com

Justin Gerhardt

Northwest Contracting

701-255-7727 /
justing@northwestcontracting.com

ENGINEERING, REIMAGINED
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