Route Miles ROW Cost Two Lane Construction cost+tROW * Four Lane Construction Cost+ROW™
Route 1 10.207  $6,416,300.00 $31,934,000 $57,451,000
Route la 10.481  $5,438,600.00 $31,641,000 $57,844,000
Route 1b 10.930 $5,367,700.00 $32,693,000 $60,018,000
Route 2 12.423  $3,433,200.00 $34,491,000 $65,548,000
Route 2b 12.534  $3,479,500.00 $34,815,000 $66,150,000
Route 2c 12.213  $3,504,900.00 $34,037,000 $64,570,000
Route 3 12.972  $3,950,200.00 $36,380,000 $68,810,000
Route 4a 11.050 $3,404,100.00 $31,029,000 $58,654,000
Route 4b 12.148  $3,408,400.00 $33,778,000 $64,148,000
Route Miles ROW Cost Two Lane + Passing Lanes+Additional ROW Comments
ND 36/14  45.192 $500,000 $79,586,000 Using Existing Alignment
ND 36/14  44.986 $500,000 $79,876,000 Using Existing Alignment with Radial T

*
The above estimates do not include connection costs at US Highway 83 and I-94. These connections
are estimated to add approximately approximately $25M to the costs outlined above.




Alternative B Summary Cost

Six Lane Reconstruction from Calgary to 71st $50,000,000
Intersection Improvements 1-94 to Calgary $3,300,000
Total Cost of Improvements $53,300,000
Alternative C Summary Cost
71st Ave Interchange $25,000,000
43rd Ave Interchange $30,000,000
Six Lane Expressway Upgrades Calgary to 1-94 $7,500,000
Interstate Ave Grade Seperation $23,000,000
Structures (Under/Over Passes) 4 Total $60,000,000
Backage Roads $12,800,000
Total Cost of Improvements $158,300,000
Alternative H1 Summary Cost

Six Lane Reconstruction from Calgary to 71st $50,000,000
Intersection Improvements 1-94 to Calgary $3,300,000
Interstate Ave Grade Seperation $23,000,000
Total Cost of Improvements $76,300,000
Alternative H2 Summary Cost
71st Ave Interchange $25,000,000
43rd Ave Interchange $30,000,000
Structures (Under/Over Passes) 2 Total $30,000,000
Intersection Improvements 1-94 to Calgary $3,300,000
Interstate Ave Grade Seperation $23,000,000
Backage Roads $12,800,000

Total Cost of Improvements

$124,100,000
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US Highway 83 / State Street At-Grade Intersection Improvements

Improvement Type Interstate Avenue Century Avenue Harvest Ln/Weiss Ave Calgary Ave

Turn lane Improvements 1 $300,000 5 $1,500,000 1 $300,000 $600,000

Signal Modifications 1 $60,000 1 $60,000 1 $60,000 $60,000

New Signals 1 $350,000 SO SO

Concrete Approach Mods 1 $10,000 1 $10,000 SO SO
Subtotal $370,000 $1,920,000 $360,000 $660,000

Total

$3,310,000




North-South Parallel Corridor Cost Estimates

80'1-94 to Broadway

Ave D to Rosser-Historic District 1500"

Scenario Improvements Location Length (feet) Construction Cost ROW Width Comment 1 Comment 2
No ROW Costs Included (Based on Gis Data)
1 ath Street - 3 lane restripe Century to Divide 5530 580,000
2 19th Street - 3 lane restripe Century to Divide 5280 $97.000
3 Scenario 18 2 combined ath & 19th $177,000
4 Same as 4B
a8 Washington Street - 5 lane Recon Century to Divide 5280 516,700,000 100" Century to 94 1-94 Bridge(s) Recon included
80'1:94 to Divide
s 19th Street -5 lane Recon Century to Divide 5280 $17,100000 80" Exising Corridor Overpass Structure Reconstructed
6 Scenario 4 & 5 combined $33,800,000
7 Washington Street - 5 lane Recon Century to Broadway 11500 $27,700,000 100" Century to 194 1:04 Bridgefs) Recon included

10 New 8th Street Underpass + Recon Interstate Ave to Turnpike 750 $9,600,000 two commerical and 2 residential buyouts
1 New Overpass Interstate Loop + Recon Interstate Ave to Capital Ave 890 5$10300,000 Parking lot buyout
12 8th Street and Interstate Loop (Under/Over Pass) $19,900,000
13 Scenarios 5 & 7 combined 19th & Washington 5280 +11500 544,800,000 Includes bridge recon and Ave D to Rosser 1500'
14 NW River Crossing $130,600,000 assumed 5% inflation rate/ yr since 2005
15 Washington Street -5 lane Recon Century to Divide 5280 528,800,000 100' Century to 194 1-94 Bridge(s) Recon included
Ramp Construction 80'1-94 to Divide
6 26th treet Extension/Overpass 8300 $32,000000 Environmental Challenges - Park Property, Baseballfields, Golf Course, Multiuse Trails, Cemetary, | Construction Challenges in Valley including Century Ave Tie in, move east around environmental
Hay Creek, Railroad challenges
17 Scenario 17 + NE Alternative Alignment $103,000,000

General Assumptions:

2 Lane/Ramps
5 Lane Urban Recon
5 Lane Urban Recon (historic)
traffic signals

$600
$1,500
$1,900

$350,000

per LF
per LF
per LF
per location




